
CITY OF FOLSOM SUPPLEMENTAL GROUNDWATER RESOURCES STUDY 
CITY OF FOLSOM LOCAL GROUNDWATER ASSISTANCE GRANT APPLICATION 2012 

 

Att6_LGA12_FOLSOM_BUDGET_1of2.docx Page 1 of 2 

Attachment 6. Budget 

 
 
Budget Table 1 below summarizes each work plan task, a budget line item estimate.  
 

Task SubTask Title

1.0 1.0 PM, Oversight, Reporting
1.1 PM and Meetings  $                           ‐     $              20,881   $              20,881 

1.2 Quarterly Reporting $                           ‐    $              12,076   $              12,076 

1.3 Draft Report  $                           ‐     $              25,176   $              25,176 

1.3 Final Report $                           ‐    $                6,555   $                6,555 

1.4 Grant Admin and Documentation  $                           ‐     $                7,834   $                7,834 

1.5 Public Outreach $                           ‐    $              11,198   $              11,198 

2.0 Data Evaluation
2.1 Data Compilation $                           ‐    $                2,350   $                2,350 

2.2 Update HCM  $                           ‐     $                5,410   $                5,410 

2.3 Water Quality  $                           ‐     $                2,654   $                2,654 

2.4 Land Use/Ownership  $                           ‐     $                1,804   $                1,804 

2.5 Geophysical Survey  $                           ‐     $              16,132   $              16,132 

2.6 Environmental Check  $                           ‐     $                2,114   $                2,114 

2.7 Report for Drill Site  $                           ‐     $                3,203   $                3,203 

3.0 Well Installation
3.1 Permitting, Access, CEQA  $                           ‐     $              15,122   $              15,122 

3.2 Work Plan and Contracting  $                           ‐     $                3,929   $                3,929 

3.3 Installation and Development  $                           ‐     $              46,329   $              46,329 

3.4 Surface Water Monitoring $                           ‐    $                8,619   $                8,619 

3.5 Background  $                           ‐     $                1,790   $                1,790 

3.5 Step-Test $                           ‐    $                2,453   $                2,453 

3.5 Constant Rate Test  $                           ‐     $              39,954   $              39,954 

3.5 Recovery $                           ‐    $                2,472   $                2,472 

4.0 Post Well Monitoring and Reporting
4.0 Monitoring events $                           ‐    $                4,686   $                4,686 

4.0 Post Monitoring Reports  $                           ‐     $                7,187   $                7,187 

Total:  $                           ‐     $            249,926   $            249,926 

Budget Summary Table 1
Budget Category

Non‐State Share 
Requested Grant 

Funding
Total

 
 
The attached Detailed Budget Table 2 (Att6_LGA12_Folsom_BUDGET_2of2) presents a detailed 
breakdown of costs to complete the proposed City of Folsom Supplemental Groundwater Resources 
Study.  This table presents estimated labor costs, specialized subcontractor costs, equipment rental 
and mileage charges, and other direct costs (e.g permitting charges).  Labor costs are broken down 
by labor category and include a fully burdened labor rate. 
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The tasks shown on the table correspond to tasks described in detail in the Work Plan 
(Attachment 5).  The primary tasks include; 
 

 Task 1.0 - Project Management and Oversight, 
  Task 2.0 - Data Evaluation and Conceptual Model Update, 
  Task 3.0 - Conduct Test Well Drilling, Construction, Sampling and Testing, and 
  Task 4.0 - Monitoring Data and Reporting.  

 
Each primary task is broken down into sub tasks to correspond to the work plan, and costs are 
provided for each sub task in labor hours or dollars for specialty subcontractors and expenses.  
Costs for this project were built up for each sub task based on technical assumptions that were 
developed during the scoping of the project.  As costs were developed, the scope was modified so 
that proposed costs did not exceed the potential grant funding limit.  In the case of this project for 
the City of Folsom, costs to conduct multiple aquifer tests, and to evaluate and plan for 
infrastructure improvements related to the test well were removed the proposal.  These activities will 
be funded later by the City as part of on-going capital improvements.    
 
The detailed labor estimates and expenses were developed as follows: 

 The example project team includes a project manager, project administrator, and senior 
hydrogeologist, and junior geologist/hydrogeologist, a GIS technician, and a word processor.  
This example project team is similar to the team that performed Phase I work. 

 Labor costs were developed using historical information from Phase I tasks, and experience 
on similar projects to establish assumptions and levels of effort.  Assumptions for these 
costs are shown with each sub task in the work plan. 

 Expenses were estimated by soliciting verbal Requests for Bids from drilling, equipment 
rental, geophysical, laboratory and land surveyor subcontractors.  In some cases actual costs 
from Phase I (e.g. permitting) were used with a marginal increase for inflation since the work 
was completed in 2006. 

 Mileage and other expenses were estimated based on estimated level of labor effort, 
location of site, and project experience. 

 
As back up to this detailed estimate, we have also attached copies of several subcontractor bids and 
actual subcontractor invoices from the 2006 Phase I study.  These documents include: 

 Morrow Surveying 
 Sequoia Analytical 
 WDC Drilling, Inc. 
 NorCal Geophysical Inc. 
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Total Expense 
Effort Total Effort

$165.85 $96.97 $221.92 $85.31 $114.44 $84.93

1.0 PM, Oversight, Reporting 264 90 28 180 52 34 648 82,920 0 0 500 0 300 0 0 0 0 0 0 800 83,720

1.1 PM and Meetings 90 40 8 0 0 0 138 20,581 0 0 0 0 300 0 0 0 0 0 0 300 20,881

1.2 Quarterly Reporting 20 0 0 80 8 12 120 12,076 0 0 0 0 0 0 0 0 0 0 0 0 12,076

1.3 Draft Report 80 0 8 80 20 12 200 25,176 0 0 0 0 0 0 0 0 0 0 0 0 25,176

1.3 Final Report 16 0 4 20 4 10 54 6,555 0 0 0 0 0 0 0 0 0 0 0 0 6,555

1.4 Grant Admin and Documentation 18 50 0 0 0 0 68 7,834 0 0 0 0 0 0 0 0 0 0 0 0 7,834

1.5 Public Outreach 40 0 8 0 20 0 68 10,698 0 0 500 0 0 0 0 0 0 0 0 500 11,198

Leave Blank and Protected

2.0 Data Evaluation 54 0 4 88 24 2 172 20,267 1,100 0 0 0 300 0 12,000 0 0 0 0 13,400 33,667

2.1 Data Compilation 8 0 0 12 0 0 20 2,350 0 0 0 0 0 0 0 0 0 0 0 0 2,350

2.2 Update HCM 8 0 4 16 16 0 44 5,410 0 0 0 0 0 0 0 0 0 0 0 0 5,410

2.3 Water Quality 16 0 0 0 0 0 16 2,654 0 0 0 0 0 0 0 0 0 0 0 0 2,654

2.4 Land Use/Ownership 4 0 0 8 4 0 16 1,804 0 0 0 0 0 0 0 0 0 0 0 0 1,804

2.5 Geophysical Survey 8 0 0 24 4 0 36 3,832 0 0 0 0 300 0 12,000 0 0 0 0 12,300 16,132

2.6 Environmental Check 2 0 0 8 0 0 10 1,014 1,100 0 0 0 0 0 0 0 0 0 0 1,100 2,114

2.7 Report for Drill Site 8 0 0 20 0 2 30 3,203 0 0 0 0 0 0 0 0 0 0 0 0 3,203

Leave Blank and Protected

3.0 Well Installation 120 0 18 180 8 0 326 40,167 0 3,300 0 6,600 1,300 1,500 0 62,000 1,800 3,300 700 80,500 120,667

3.1 Permitting, Access, CEQA 40 0 8 40 0 0 88 11,822 0 3,300 0 0 0 0 0 0 0 0 0 3,300 15,122

3.2 Work Plan and Contracting 12 0 0 12 8 0 32 3,929 0 0 0 0 0 0 0 0 0 0 0 0 3,929

3.3 Installation and Development 20 0 0 40 0 0 60 6,729 0 0 0 0 300 500 0 33,000 1,800 3,300 700 39,600 46,329

3.4 Surface Water Monitoring 16 0 0 16 0 0 32 4,019 0 0 0 3,300 300 1,000 0 0 0 0 0 4,600 8,619

3.5 Background 4 0 2 8 0 0 14 1,790 0 0 0 0 0 0 0 0 0 0 0 0 1,790

3.5 Step-Test 8 0 2 8 0 0 18 2,453 0 0 0 0 0 0 0 0 0 0 0 0 2,453

3.5 Constant Rate Test 16 0 4 40 0 0 60 6,954 0 0 0 3,300 700 0 0 29,000 0 0 0 33,000 39,954

3.5 Recovery 4 0 2 16 0 0 22 2,472 0 0 0 0 0 0 0 0 0 0 0 0 2,472

Leave Blank and Protected

4.0 Post Well Monitoring and Reportin 24 0 6 48 8 0 86 10,322 0 0 250 0 200 0 0 0 1,100 0 0 1,550 11,872

4.0 Monitoring events 8 0 2 16 0 0 26 3,136 0 0 250 0 200 0 0 0 1,100 0 0 1,550 4,686

4.0 Post Monitoring Reports 16 0 4 32 8 0 60 7,187 0 0 0 0 0 0 0 0 0 0 0 0 7,187

Leave Blank and Protected

GRAND TOTAL 462 90 56 496 92 36 1,232 153,676 1,100 3,300 750 6,600 2,100 1,500 12,000 62,000 2,900 3,300 700 96,250 249,926

Hours and Dollars are rounded to nearest whole number.  To display decimals, change the format of the cells.
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